Sub: Work of Modernization &Remodeling of Water supply systems in Srinagaraarea of existing SW3DMA 03 - under AEE(SW)-3 Sub-Division limits of BWSSB, Bangalore

CORRIGENDUM-1

<table>
<tr><th>Sl No</th><th>As per tender document of Contract Data</th><th>Shall be read as</th></tr>
<tr><td>1</td><td>Payment breakup for DI pipes
<table><tr><td>40% of the contract price</td><td>After supply of DI pipes to site of work</td></tr><tr><td>20% of the contract price</td><td>After laying of DI pipes.</td></tr><tr><td>10% of the contract price</td><td>After certification of Hydraulic testing of DI Pipeline.</td></tr><tr><td>15% of the contract price</td><td>After Completion and commissioning of DI Pipeline work including delinking of existing pipeline.</td></tr><tr><td>15% of the contract price</td><td>After Road restoration</td></tr></table></td><td>Payment breakup for DI pipes
<table><tr><td>50% of the contract price</td><td>After supply of DI pipes to site of work</td></tr><tr><td>20% of the contract price</td><td>After laying of DI pipes.</td></tr><tr><td>10% of the contract price</td><td>After certification of Hydraulic testing of DI Pipeline.</td></tr><tr><td>10% of the contract price</td><td>After Completion and commissioning of DI Pipeline work including delinking of existing pipeline.</td></tr><tr><td>10% of the contract price</td><td>After Road restoration</td></tr></table></td></tr>
</table>

Engineer-In-Chief(I/C)
BWSSB